

1, Notification of Intention to Award

For the attention of Bidder's Authorized Representative Name: **Kolu WWC Engineering PLC**

Address: Adama, Oromia , Ethiopia .

Telephone numbers: 0910 67 1841

Email Address: koluwwc@gmail.com

Date 30/7/2025

DATE OF TRANSMISSION: This Notification is sent by gossakiya@gmail.com on 30/7/2025 10:00 am (local time)

Notification of Intention to Award

Purchaser: Oromia Irrigation and Pastoralist Development Bureau / Oromia Lowlands Livelihood Resilience Project

Project: Oromia Lowlands Livelihood Resilience Project

Contract title: East Borana Zone Wachile Woreda Chana Pond

Loan No- Credit No- IDA 75190, P 180076

RFB No: **ET-ORO-RPCU-456030-CW-RFB**

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:


- request a debriefing in relation to the evaluation of your Bid, and/or
- submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	Kolu WWC Engineering PLC
Address:	Adama , Oromia, Ethiopia
Contract price:	88,239,136.97(Eighty-Eight Million Two Hundred Thirty-Nine Thousand One Hundred Thirty-Six Birr and 97/100 cents only) including VAT.

2. Other Bidders

Name of Bidder	Read out Bid price	Evaluated Bid price	Ranks
Abraham Dereje WWC	123,816,526.29	123,816,526.29	4th
Jaba Guyo WWC	113,422,763.83	119,508,649.94	3rd
Yohannes Lemi WWGC	110,820,397.65	110,944,794.15	2nd



Galgalo Jarso WWC	61,030,371.00	Not evaluated	
Hasen Hawes WWC	40,070,864.17	Not evaluated	
Loko Arero WWC	63,139,578.73	Not evaluated	
MM Engineering PLC	85,424,141.28	Not evaluated	

Preliminary Examination

Bidder	Verificat ion	Eligibil ity	Bid Securit y	Comple teness of Bid	Substantial Responsive ness (f)	Acceptance for Detailed Examination (g)
(a)	(b)	(c)	(d)	(e)		
Kolu WWC Engineering PLC	Yes	Yes	Yes	Yes	Yes	Accepted
Abraham Dereje WWC	Yes	Yes	Yes	Yes	Yes	Accepted
Galgalo Jarso WWC	NO	Yes	Yes	Yes	Yes	Not Accepted
Hasen Hawes WWC	NO	Yes	NO	Yes	NO	Not Accepted
Loko Arero WWC	NO	Yes	NO	Yes	NO	Not Accepted
Jaba Guyo WWC	Yes	Yes	Yes	Yes	Yes	Accepted
MM Engineering PLC	Yes	Yes	Yes	Yes	NO	Not Accepted
Yohannis Lemi WWGC	Yes	Yes	Yes	Yes	Yes	Accepted
EL-COV const & Trading PLC	Yes	Yes	NO	Yes	Yes	Not Accepted


Detailed justification for the rejection of Non-Responsive Bidders

Name of Bidder: - Galgalo Jarso WWC: -

- Haven't submitted any document related to Historical Contract nonperformance (Litigation history, non performing contract history, pending litigation, Environmental, social health and safety past performance declaration and suspension based on execution of bid securing declaration by the employer or withdrawal of the bid within bid validity.) with relevant forms according to ITB 11

Name of Bidder: - Hassen Hawes General Contractor: -

- Trade license registration on 11/11/2014 E.C which is less than the requirements.
- The General Experience Required for this construction work is Four (4) years and the bidder's registration with this license as Online verification shows the valid general construction license were registered on 11/11/2014 EC E.C which is not



sufficient to meet the four (4) year General experience required, three years Audit and Average annual construction Turnover

- Bid security from Awash bank Yabello Branch is not authorized by Awash bank head office, the committee conformed that, the CPO is not genuine.

Name of Bidder: - Loko Arero WWC: -

- Format changed and not submitted as per ITB 11.1, letter of bid not submitted as per ITB 12.1(changed to other form and gradually altered.
- Tax clearance submitted is false and outdated.
- Bid security submitted from CBE Yidenkachew Tesema Branch is not Authorized by CBE head office. The committee conformed that the CPO is not genuine.

Name of Bidder: - MM WWC: -

- The submitted Construction experience is not relevant. Specific Experience of contractor are less than the requirements.

Name of Bidder: - EL-COV const & Trading PLC: -

- The Bid security submitted by the contractor from Dashen Bank Gulale branch is not approved by Dashen Bank Head office therefore it's invalid and unacceptable.
- The committee conformed that the CPO is not genuine.

4. How to request a debriefing DEADLINE: The deadline to request a debriefing expires at midnight on 3/8/2025 4:00 pm (local time)-

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Gemechu Fikadu

Title position: infrastructure officer

Agency: Oromia Lowlands Livelihood Resilience Project Email address: NA

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.



5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, [12/8/2025] 4: 00 pm local time - Provide the contract name, reference number, name of the Bidder, contact details; and address the Procurement-related Complaint as follows:

Attention: Oromia Irrigation and Pastoralist Development Bureau

Title position: Head of Bureau Agency: Oromia Irrigation and Pastoralist Development Bureau

Email address: NA

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations) [[https://policies.worldbank.org/sites/ppf3!PPFDocuments/FormsDispPage.aspx?docid 4005](https://policies.worldbank.org/sites/ppf3!PPFDocuments/FormsDispPage.aspx?docid%204005)] (Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" [<http://www.worldbank.org/en/projects-operations!products-and-services!brief!procurement-new-framework#framework>] provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this bidding process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the
5. Procurement Regulations (as described in Annex III).
6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [12/8/2025] 4:00 pm (local time)- The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award. The Standstill Period may be extended as stated in Section 4 above If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Purchaser:

Signature: _____ Name: _____ Title position: _____ Telephone: _____
- Email: _____

