5, Notification of Intention to Award

For the attention of Bidder's Authorized Representative Name: Yatani Construction
Enterprise

Address: Addis Ababa, Ethiopia .
Telephone numbers:

Email Address:

Date 30/7/2025

DATE OF TRANSMISSION: This Notification is sent by gossakiya@gmail.com on
30/7/2025 10:00 am (local time)

Notification of Intention to Award

Purchaser: Oromia Irrigation and Pastoralist Development Bureau / Oromia Lowlands
Livelihood Resilience Project

Project: Oromia Lowlands Livelihood Resilience Project
Contract title: The Construction of Harbuca-Sate Unpaved DC-2 gravel Road
Loan No- Credit No- IDA 75190, P 180076

RFB No: ET-ORO-RPCU-456046-CW-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the
above contract. The transmission of this Notification begins the Standstill Period. During the
Standstill Period you may:

a) request a debriefing in relation to the evaluation of your Bid, and/or
b) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name: Yatani Construction Enterprise
\Address: \Addis Ababa , Ethiopia

Contract price:|122,889,899.63 (One hundred Twenty-Two Million
Eight Hundred Eighty-Nine Thousand Eight Hundred
Ninety-Nine Birr and 63/100 cents) only with 15% VAT

2. Other Bidders

Name of Bidder : Bid price read [Evaluated Bid _
_ out price Rank
Nuarfan Construction 190,401,806.43 190,402,795.43 )
Sl

% Vad




Tutad General Construction

123,636,059.15

123,667,412.49 ™
Sutuma Lema Ge 160,134,289.78 | 163,461,699.78 3%
Haile Mamo Ge 179,425,434.35 |  179,580,684.18 4%

Hasen Hawes General Contractor

82,452,908.55 |Not evaluated

INuarfan Construction

190,401,806.43 Not evaluated

Tutad Construction

123,636,059.15 Not evaluated

INimona GC 103,112,715.99 Not evaluated
Massif GC 132,650,802.64 Not evaluated
Source GC 168,263,577.93 Not evaluated

Getinet Tamiru GC

177,913,615.8 Not evaluated

Hakikon Engineering Jv Gutema
Firisa GC

Not evaluated
257,497,237.20

GS Ge

92,364,205.00 Not evaluated

Preliminary Examination

Bidder Verificat | Eligibility | Bid Completen | Substantia | Acceptance for
i S i fBid |1
on ecurlty €8S O 1 R, Detailed
(a) (b) (c) (d) (e) P Examination
eness (f)
(8
Hasen Hawes Yes Yes Yes Yes NO Not Accepted
General Contractor
Nuarfan Yes Yes Yes Yes Yes Accepted
Construction
Yatani Construction Yes Yes Yes Yes Yes Accepted
Enterprise
Tutad Construction Yes Yes Yes Yes Yes Accepted
Nimona Ge¢ Yes Yes Yes Yes NO Not Accepted
Massif Ge Yes Yes Yes Yes NO Not Accepted
Sutuma Lema Gc Yes Yes Yes Yes Yes Accepted
Source Ge Yes NO Yes Yes NO Not Accepted
Getinet Tamiru Ge NO Yes Yes Yes Yes Not Accepted
Hakikon Engineering | Yes Yes NO Yes Yes Not Accepted
Jv Gutema Firisa Gc
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GS GC NO Yes Yes Yes NO Not Accepted

Haile Mamo Gc¢ Yes Yes Yes Yes Yes Accepted

Detailed justification for the rejection of Non-Responsive Bidders
Name of Bidder: - Hassen Hawes General Contractor: -

* The General Experience Required for this construction work is Five (5) years and
the bidder’s registration with this license as Online verification shows the valid
general construction license were registered on 11/7/2017 EC which is not sufficient
to meet the five (5) year General experience required, three years Audit and Average
annual construction Turnover.

:
‘ * License attached registration date 11/11/2014 EC was not relevant license because
' it is Building and Water work construction.

Name of Bidder: - Nimona General Contractor: -

* The bidder submitted Adama City Wonji Gravel Raod from ETUR to Awash River
as general and Specific Experience agreement with Aklaysia General Contractor as
subcontractor and the mentioned Contractor denied the case. i.e it is false
presentation of experience and contractor fails to qualify what requested with letter
Ref No BMJHBO/4/3/7424 dated 21/9/2027 EC to submit original agreement
before or on date 30/5/2025 but can’t submit on the due date. In addition, all
submitted experiences are non-relevant to the specific experience required
(Building and Gabion works).

Name of Bidder: - MASSIF General Contractor: -

* Contract agreement and specific experience attached, Asella City Administration
Construction of Gravel Road and closed drainage project from Arsi Zon
Administration to Shell Fuel station, Contract Amount of 130,879.650.67 from 20
February 2022 to 17 January 2023 but in agreement the public body (Client) was
stated as Bishoftu Administration (may be edited purposely to mispresent the
experience). This implies the contractor doesn’t meet the specific experience
required for this work.

Name of Bidder: - Source General Contractor: -

* Described their company as Government Owned entity and fails to submit United
nations Resolution or Borrower’s Country law.

* The General Experience Required for this construction work is Five (5) years and
the bidder’s registration with this license as Online verification shows the valid
general construction license were registered on 18/10/2013 EC which is not
sufficient to meet the five (5) year General experience required.

Name of Bidder: - Getinet Tamiru General Contractor: -

* Fails to complete letter of bid with provided space to be filled with re

s

20




|

90 day which is 30 days less of that specified in the Bid data sheet (120 days).
Therefore, the bidder was rejected according to ITB 18 Periods of Validity of bids
18.1

Name of Bidder: - Hakicon Engineering JV Gutema Firisa General Contractor: -

= Asper ITB 19 Bid Security, The JV Bidder submitted bid security by one contractor
only but for The JV members bid security in JV if they have no legal agreements and
bidders fails to fulfill according to ITB 19.8
Name of Bidder: - GS General Contractor: -

* Bidders are supposed to submit their bid documents according to ITB 11.1 and letter
of bid must be submitted as per ITB 12.1 without any alteration to the text and
substitution but the bidder fails to submit accordingly and used other form of letter
of bid

* The General Experience Required for this construction work is Five (5) years and
the bidder’s registration with this license as Online verification shows the valid
general construction license were registered on 3/8/2016 EC which is not sufficient
to meet the five (5) year General experience required, three years Audit and Average
annual construction Turnover.

* Haven’t submit History of non-performing contract with relevant forms provided in
bid document Section IV bid Forms

4. How to request a debriefing DEADLINE: The deadline to request a debriefing expires at
midnight on 3/8/2025 4:00 pm (local time)-

You may request a debriefing in relation to the results of the evaluation of your Bid. If you
decide to request a debriefing your written request must be made within three (3) Business
Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address
the request for debriefing as follows:

Attention: Gemechu Fikadu
Title position: infrastructure officer
Agency: Oromia Lowlands Livelihood Resilience Project Email address: NA

If your request for a debriefing is received within the 3 Business Days deadline, we will provide
the debriefing within five (5) Business Days of receipt of your request. If we are unable to
provide the debriefing within this period, the Standstill Period shall be extended by five (5)
Business Days after the date that the debriefing is provided. If this happens, we will notify you
and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise you in writing how the debriefing will take place and confirm the date and
time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this
case, we will provide the debriefing as soon as practicabl
(15) Business Days from the date of publication of

d normally no later than fifteen




5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted
by midnight, [12/8/2025] 4: 00 pm local time - Provide the contract name, reference number,
name of the Bidder, contact details; and address the Procurement-related Complaint as follows:

Attention: Oromia Irrigation and Pastoralist Development Bureau

Title position: Head of Bureau Agency: Oromia Irrigation and Pastoralist Development Bureau
Email address: NA

At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received,
a debriefing before making this complaint. Your complaint must be submitted within the
Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement
Regulations)[https://policies.worldbank.org!si f3!PPFDocuments/FormsDispPage.aspx?
docid 4005] (Annex III). You should read these provisions before preparing and submitting
your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related
Complaint” [http://www.worldbank.org/en/projects-operations!products-and-
services!brieflprocurement-new-framework#framework] provides a useful explanation of the
process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in
this bidding process, and is the recipient of a Notification of Intention to Award.

2. The complaint can only challenge the decision to award the contract.

3. You must submit the complaint within the period stated above.

4. You must include, in your complaint, all of the information required by the
5. Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [12/8/2025] 4:00 pm (local
time)- The Standstill Period lasts ten (10) Business Days after the date of transmission of this
Notification of Intention to Award. The Standstill Period may be extended as stated in Section
4 above If you have any questions regarding this Notification, please do not hesitate to contact
us.

-

22




