

#### 4, Notification of Intention to Award

For the attention of Bidder's Authorized Representative Name: **Getahun Kumsa WWGC**

Address: Addis Ababa, Ethiopia.

Telephone numbers:

Email Address:

Date 30/7/2025

DATE OF TRANSMISSION: This Notification is sent by gossakiya@gmail.com on 30/7/2025 10:00 am (local time)

#### Notification of Intention to Award

Purchaser: Oromia Irrigation and Pastoralist Development Bureau / Oromia Lowlands Livelihood Resilience Project

Project: Oromia Lowlands Livelihood Resilience Project

Contract title: Kukura Kesho small scale Irrigation in East Bale Zone Sawena Woreda

Loan No- Credit No- IDA 75190, P 180076

RFB No: **ET-ORO-RPCU-456034-CW-RFB**

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- request a debriefing in relation to the evaluation of your Bid, and/or
- submit a Procurement-related Complaint in relation to the decision to award the contract.

#### 1. The successful Bidder

Name:	<b>Getahun Kumsa WWGC</b>
Address:	Addis Ababa , Ethiopia
Contract price:	<b>ETB 146,512,145.67 (One hundred Forty-Six Million Five Hundred Twelve Thousand One Hundred Forty-Five Birr and 67/100 cents) only with 15% VAT</b>

#### 2. Other Bidders

Name of Bidder	Bid price read out	Evaluated Bid price	Rank
Equatorial Construction PLC	451,093,583.06	265,181,453.19	6 <sup>th</sup>
Samuel Mekonnin WWGC	128,369,089.69	158,206,629.76	2 <sup>nd</sup>
Tewdros Admasu GC WWC	197,538,066.91	217,273,111.68	4 <sup>th</sup>



Nahili Construction	229,829,243.39	229,829,847.14	5 <sup>th</sup>
Jarso WWC & GC	179,651,903.19	185,426,518.58	3rd
Deyban GC PLC	172,585,046.88	Not evaluated	
Gemta Construction	242,910,927.82	Not evaluated	
MM Engineering PLC	148,414,885.25	Not evaluated	
TUTAD GC PLC	227,958,725.84	Not evaluated	
Gold Pillar Construction PLC	203,787,890.32	Not evaluated	

#### Preliminary Examination

Bidder	Verification	Eligibility	Bid Security	Completeness of Bid	Substantial Responsiveness (f)	Acceptance for Detailed Examination (g)
(a)	(b)	(c)	(d)	(e)		
Equatorial Construction PLC	Yes	Yes	Yes	Yes	Yes	Accepted
Samuel Mekonnen WWGC	Yes	Yes	Yes	Yes	Yes	Accepted
Getahun Kumsa GC&WWC	Yes	Yes	Yes	Yes	Yes	Accepted
Deyban GC PLC	NO	Yes	Yes	Yes	Yes	Not Accepted
Tewdros Admasu GC WWC	Yes	Yes	Yes	Yes	Yes	Accepted
Gemta Construction	NO	Yes	Yes	Yes	Yes	Not Accepted
Nahili Construction	Yes	Yes	Yes	Yes	Yes	Accepted
MM Engineering PLC	Yes	Yes	Yes	Yes	NO	Not Accepted
Jarso WWC & GC	Yes	Yes	Yes	Yes	Yes	Accepted





TUTAD GC PLC	Yes	NO	Yes	Yes	NO	Not Accepted
Gold Pillar Construction PLC	NO	NO	Yes	Yes	Yes	Not Accepted

### **Detailed justification for the rejection of Non-Responsive Bidders**

#### **Name of Bidder: - Deyban General Contractor PLC: -**

- As per clearly stated in ITB 18.1; Bids shall remain valid until the date specified in the BDS or any extended date if amended by the Employer in accordance with ITB 8. A bid that is not valid until the date specified in the BDS, or any extended date if amended by the Employer in accordance with ITB 8, shall be rejected by the Employer as nonresponsive. However, the bidder has not specified Periods of validity of bids and erased bid validity date by fluid and rejected.
- The Letter of Bid attached by bidder violating ITB 18.1 requirements, because the bidder didn't state bid validity period in Letter of bid.

#### **Name of Bidder: - Gemta Construction: -**

- Have History of Nonperforming Contract from Oromia Irrigation and Pastoralist Development Bureau According to internal memo dated 30/07/2017.EC, this contractor has non-performing contract on Mechitu spate irrigation projects and bureau request for contract termination for their non-performing problems.

#### **Name of Bidder: - MM Engineering PLC: -**

- General and Specific Experience submitted from UNHCR Gambella Field office construction of Beltu water supply project construction, executed at a total cost of 171,714,393.68 in Beltu Woreda of Gambella region was verified and there is no such woreda and project executed as informed from Gambella Region Water and Energy Bureau.

#### **Name of Bidder: - TUTAD General Contractor: -**

- Relevant license requested for this work is expired before two (2) years and cannot be renewed as per verification from E-trade online recorded data.
- Have no sufficient Specific experience requested as per the evaluation criteria of one (1) project equal to value of 100 million if not two (2) projects of similar capacity of 50 million each.
- As Specific experience submitted, Arsi Zone Irrigation development Authority, Construction of Daro Chaka Small Scale Irrigation Project, with contract Amount of 107,697,152.52 from 15/7/2012 EC to 18/06/2013 EC
- Note: -the submitted document for the above-mentioned project is not full, has no provisional Acceptance has no Stamp of client, Contract Amount specified on Contract Agreement (107,697,152.53) and on Recommendation latter (47,697,152.52) is different.





**Name of Bidder: - Gold Pillar Construction PLC: -**

- Haven't responded to United nation Resolution or borrows country law
- Haven't submitted any document related to Historical Contract nonperformance (Litigation history, non performing contract history, pending litigation, Environmental, social health and safety past performance declaration and suspension based on execution of bid securing declaration by the employer or withdrawal of the bid within bid validity.)
- Attached license which is not relevant to the requirement General contractor Except water work but the relevant license must be water work or General Construction as clearly described in BDS.

**4. How to request a debriefing DEADLINE:** The deadline to request a debriefing expires at midnight on 3/8/2025 4:00 pm (local time)-

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Gemechu Fikadu

Title position: infrastructure officer

Agency: Oromia Lowlands Livelihood Resilience Project Email address: NA

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time. If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.


**5. How to make a complaint**

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, [12/8/2025] 4: 00 pm local time - Provide the contract name, reference number, name of the Bidder, contact details; and address the Procurement-related Complaint as follows:

Attention: Oromia Irrigation and Pastoralist Development Bureau

Title position: Head of Bureau Agency: Oromia Irrigation and Pastoralist Development Bureau  
Email address: NA

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received,





a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations) [<https://policies.worldbank.org/sites/ppf3!PPFDocuments/FormsDispPage.aspx?docid 4005>] (Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" [<http://www.worldbank.org/en/projects-operations!products-and-services!brief!procurement-new-framework#framework>] provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this bidding process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the
5. Procurement Regulations (as described in Annex III).
6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [12/8/2025] 4:00 pm (local time)- The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award. The Standstill Period may be extended as stated in Section 4 above If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Purchaser:

Signature: \_\_\_\_\_ Name: Gosse Gata Title position: PPC  
Telephone: \_\_\_\_\_ Email: \_\_\_\_\_ Procurement Officer

