

3, Notification of Intention to Award

For the attention of Bidder's Authorized Representative Name: **ESA Construction**

Address: Addis Ababa, Ethiopia.

Telephone numbers:

Email Address:

Date 30/7/2025

DATE OF TRANSMISSION: This Notification is sent by gossakiya@gmail.com on 30/7/2025 10:00 am (local time)

Notification of Intention to Award

Purchaser: Oromia Irrigation and Pastoralist Development Bureau / Oromia Lowlands Livelihood Resilience Project

Project: Oromia Lowlands Livelihood Resilience Project Contract title: East Hararge Zone Golo oda Woreda **The Construction of Kuri Saka Irrigation Scheme**

Loan No- Credit No- IDA 75190, P 180076

RFB No: **ET-ORO-RPCU-456036-CW-RFB**

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- a) request a debriefing in relation to the evaluation of your Bid, and/or
- b) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	ESA Construction
Address:	Addis Ababa , Ethiopia
Contract price:	ETB 80,308,518.63 (Eighty Million Three Hundred Eighty Thousand Five Hundred Eighteen Birr and 63/100 Cents) only

2. Other Bidders

Name of Bidder	Bid price read out	Evaluated Bid price	Rank
Tewdros Admasu GC WWC	130,097,740.27	130,097,740.27	3 rd
KEFAD Construction PLC	165,673,393.82	165,673,393.82	4 th



Birhanu Befikadu WWC	109,770,005.00	109,770,005.00	2 nd
Tamcon Engineering and Trading PLC	77,853,392.76	Not evaluated	
Risa Construction PLC	88,081,360.69	Not Evaluated	

Preliminary Examination

Bidder	Verifica tion	Eligibility	Bid Security	Comple tess of Bid	Substantial Responsive ness (f)	Acceptance for Detailed Examination (g)
(a)	(b)	(c)	(d)	(e)		
Tamcon Engineering and Trading PLC	Yes	Yes	Yes	Yes	NO	Not Accepted
Tewdros Admasu GC WWC	Yes	Yes	Yes	Yes	Yes	Accepted
Risa Construction PLC	Yes	Yes	Yes	Yes	NO	Not Accepted
ESA Construction Private Enterprise	Yes	Yes	Yes	Yes	Yes	Accepted
KEFAD Construction PLC	Yes	Yes	Yes	Yes	Yes	Accepted
Birhanu Befikadu WWC	Yes	Yes	Yes	Yes	Yes	Accepted

Detailed justification for the rejection of Non-Responsive Bidders

Name of Bidder: - TAMCON ENGINEERING AND TRADING: -

- The General Experience Required for this construction work is Five (5) years and the bidder's registration with this license as Online verification shows the valid general construction license were registered on 1/2/2015 EC which is not sufficient to meet the five (5) year General experience required, three years Audit and Average annual construction Turnover

Name of Bidder: - RISA CONSTRUCTION PLC: -

- The General Experience Required for this construction work is Five (5) years and the bidder's registration with this license as Online verification shows the valid general construction license were registered on 11/1/2016 EC which is not sufficient to meet the five (5) year General experience required, three years Audit and Average annual construction Turnover

4. How to request a debriefing DEADLINE: The deadline to request a debriefing expires at midnight on 3/8/2025 4:00 pm (local time)-



You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Gemechu Fikadu

Title position: infrastructure officer

Agency: Oromia Lowlands Livelihood Resilience Project Email address: NA

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, [12/8/2025] 4: 00 pm local time - Provide the contract name, reference number, name of the Bidder, contact details; and address the Procurement-related Complaint as follows:

Attention: Oromia Irrigation and Pastoralist Development Bureau

Title position: Head of Bureau Agency: Oromia Irrigation and Pastoralist Development Bureau
Email address: NA

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations) [<https://policies.worldbank.org/sites/ppf3!PPFDocuments/FormsDispPage.aspx?docid 4005>] (Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" [<http://www.worldbank.org/en/projects-operations!products-and-services!brief!procurement-new-framework#framework>] provides a useful explanation of the process, as well as a sample letter of complaint.



In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this bidding process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the
5. Procurement Regulations (as described in Annex III).
6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [12/8/2025] 4:00 pm (local time)- The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award. The Standstill Period may be extended as stated in Section 4 above If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Purchaser:

Signature: _____ Name: Gossa Gata Title position: RPCV
Telephone: _____ Email: _____ Procurement Officer

