

06/02/2025

**Notification of Intention to Award**


Purchaser: Oromia Irrigation and Pastoralist Development Bureau / Oromia Lowlands Livelihood Resilience Project

Project: Oromia Lowlands Livelihood Resilience Project

Contract title: **Yabello Woreda ~~Woreda~~ Construction of Harawayu Feed store**

Loan No- Credit No- IDA 75190, P 180076

RFB No: ET-ORO-RPCU-456043CW-RFB

**Preliminary Examination**

Bidder	Verification	Eligibility	Bid Security	Completeness of Bid	Substantial Responsiveness (f)	Acceptance for Detailed Examination (g)	Remark
(a)	(b)	(c)	(d)	(e)			
<b>MALICHA HALAKE GC</b>	Comply	Comply	Comply	Comply	Comply	Accepted	Accepted for detail
<b>JERUSALEM MESFIN GC</b>	Comply	Comply	Comply	Comply	Comply	Accepted	Accepted for detail
<b>GETINET KEFYALEW GC</b>	Not Comply	Not Comply	Comply	Comply	Not Comply	Not Accepted	Not Accepted for detail
<b>LOLE ROBE GC</b>	Not Comply	Comply	Comply	Comply	Not Comply	Not Accepted	Not Accepted for detail



DESTA GUYO GC	Not Comply	Comply	Comply	Comply	Not Comply	Not Accepted	Not Accepted for detail
GODANA KULU GC	Comply	Comply	Comply	Comply	Comply	Accepted	Accepted for detail Evaluation
TYV CONSTRUCTION PLC	Not Comply	Comply	Comply	Comply	Not Comply	Not Accepted	Not Accepted for detail
ABDULAH DIMA BC	Not Comply	Comply	Comply	Comply	Not Comply	Not Accepted	Not Accepted for detail
FIKER HABTE CONSTRUCTION	Not Comply	Not Comply	Comply	Comply	Not Comply	Not Accepted	Not Accepted for detail

#### Explanation for Unqualified Bidder

Contractor Name: - Getinet Kefyalew GC

- ✓ Letter of bid is not completed. All space provided on letter of Bid to be filled by bidder are not filled.

According to Bid Documents/ ITB 12.1, Letter of Bid forms must be completed without any alterations to the text, and no substitutes shall be accepted

- ✓ Not any data submitted for conflict of interest, Bank Eligibility, and United Nation resolution criteria. So it considered as this contractor has the problem of conflict of interest, Bank Eligibility, and United Nation resolution.
- ✓ Trade license on ministry of trade web site (list of contractor) did not indicate or describe qualification of licenses.

Contractor Name: - Lole Robe GC

- ✓ Letter of Bid altered

According to Bid Documents/ ITB 12.1, Letter of Bid forms must be completed without any alterations to the text, and no substitutes shall be accepted

*[Handwritten signature]*





- ✓ Tax Audit report submitted by the bidder from 2012-2016 E.C is direct copy of **Abdulahi Dima GC** which is violating Section IV Bank policy – Corrupt and fraudulent practice (a) (ii) the bidder mis leading to obtain financial advantage.
- ✓ General Experience : the same contract period with **Abdulahi Dima** construction and the same client which seems un realism
- ✓ Power of attorney is edited from Oromia Health Bureau ( for the bid of Construction of Gololich Compressive Health post Borena Zone Gololicha Kebele.

**Contractor Name: - Desta Guyo GC**

- ✓ Letter of Bid altered

According to Bid Documents/ ITB 12.1, Latter of Bid forms must be completed without any alterations to the text, and no substitutes shall be accepted

**Contractor Name: - TYY Construction PLC**

- ✓ Letter of Bid altered

According to Bid Documents/ ITB 12.1, Latter of Bid forms must be completed without any alterations to the text, and no substitutes shall be accepted

- ✓ Wrong procurement Number

Project procurement number written by contractor on different pages are no a procurement Number of this projects

- ✓ Invalid Bid validity period : 0 ( zero) Bid validity period written on Letter of Bid is 18/03/2025

**Contractor Name: - Abdulahi Dima BC**

- ✓ Letter of Bid altered

According to Bid Documents/ ITB 12.1, Latter of Bid forms must be completed without any alterations to the text, and no substitutes shall be accepted

- ✓ Tax Audit report submitted by the bidder from 2012-2016 is direct copy of **Lola Abdulahi Dima GC** which is violating Section IV Bank policy – Corrupt and fraudulent practice (a) (ii) the bidder mis leading to obtain financial advantage

- ✓ General Experience : the same contract period with **Lola GC** and the same client which seems un realism

- ✓ Power of attorney is edited from Oromia Health Bureau (for the bid of Construction of Gololich Compressive Health post Borena Zone Gololicha Kebele).




Contractor Name: - Fiker Habte Construction

✓ Letter of Bid altered

According to Bid Documents/ ITB 12.1, Letter of Bid forms must be completed without any alterations to the text, and no substitutes shall be accepted

✓ Trade license does not renew and do not valid for 2017 EC.

✓ The provided Bid security by contractor is Unconditional Bank guarantee. The bid documents is not allowed for unconditional bank guarantee.

Bidder (a)	Read-out Bid Price(s)		Corrections		Corrected Bid Price(s) (f) = (c) + (d) - (e)	Unconditional Discounts		Corrected/Dis Bid Price(s)	Remark
	Currency(i es) b)	Amount(s) (c)	Computational Errors <sup>1</sup> (d)	Provisional Sum (e)		Per cent	Amount		
MALICHA HALAKE GC	ETB	32,000,000	1,048,914.26		30,951,085.74	-		30,951,085.74	2 <sup>nd</sup>
JERUSALEM MESFIN GC	ETB	30,967,411.60	-1,101,897.8		29,865,513.8	-		29,865,513.80	1 <sup>st</sup>
GODANA KULU GC	ETB	29,634,832.19	+4,181,957.43		33,816,789.62	-		33,816,789.62	3 <sup>rd</sup>

NB : JERUSALEM MESFIN GC is recommended for award with total birr **29,865,513.80**

If you have any concerns or claim regarding the evaluation results of your bid, please submit your written claim to the Oromia Irrigation and Pastoralist Development Bureau, following the guidelines outlined in our bid request. All claims must be made within five (5) business days up the date posted on web site.

*[Handwritten signature]*

